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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625­0600 

Baseline Document Change Announcement 

Bridge Approach Slabs 

BDC06S­09 

December 07, 2006 

SUBJECT:  Revision to Subsections 405.22, 405.24, 405.25, 501.12, and 501.26 of the 2001 
Standard Specifications regarding Bridge Approach Slabs 

REFERENCE:  Addition of Bridge Construction Detail sheets, BCD­10 and BCD­11 for bridge 
approach slab. 
BDC06D­01, dated December 08, 2006 

Subsections  405.22,  405.24,  405.25,  501.12,  and  501.26  of  the  2001  Standard  Specifications  have  been 
revised  to  relocate  the  specifications  for  the Bridge  approach  slab  from Div. 400  to Div 500  (Bridges  and 
Structures). Corresponding Construction Details have also been revised and are being issued under a separate 
BDC announcement. The revised design of Bridge approach slab is expected to provide a longer service life. 

This BDC announcement must be read in conjunction with the referenced BDC announcement; BDC06D­01, 
dated December 08, 2006. 

The revisions have been incorporated into the Standard Inputs via SI2001E1 and SI2001M1 dated December 
07, 2006 

The following revisions are incorporated in the English unit Standard Input SI2001E1: 

SECTION 405 – CONCRETE SURFACE COURSE 

405.22  Bridge Approach and Transition Slabs. 
THE ENTIRE SUBSECTION TEXT IS DELETED 

405.24  Method of Measurement. 
THE FIRST PARAGRAPH IS CHANGED TO: 

Concrete  surface  courses,  with  or without  reinforcement,  of  the  various  thicknesses,  will  not  be measured  and 
payment will be made for the quantity in the Proposal adjusted for Change Orders except as provided for in Subsection 
109.01. 

THE SEVENTH PARAGRAPH IS DELETED
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405.25  Basis of Payment. 
THE THIRD, FOURTH AND ELEVENTH PAY ITEMS ARE DELETED 

SECTION 501 – CONCRETE STRUCTURES 

501.12  Placing Concrete. 
THE FOLLOWING SUBPART IS ADDED: 

21.  Concrete Bridge Approach Slabs. 

Provide and install Subbase material as specified in Section 208.  At least 1 day before placing concrete, 
set forms as specified in 501.07 and place reinforcement steel as specified in 501.08 for the area that is to be 
paved.  Forms shall be set at grade and in full contact with the under laying surface.   Install dowel bars, as 
detailed on the Plans, through the forms and secure in place.  Ensure that concrete does not seep through the 
dowel bar locations. 

Check the alignment and grade elevations of the forms and make corrections before placing the concrete. 
Ensure that the forms do not deviate from the required alignment by more than ¼ inch.  Reset, or remove and 
replace, forms that settle or deflect under the spreading and finishing equipment.  Clean the top and face of 
forms and oil the face before placing the concrete. 

Comply  with  the  requirements  of  placing  deck  slab  concrete  that  are  specified  in  501.12.  Subpart  5. 
Apply the surface texturing as specified in 501.15.  Cure the concrete as specified in 501.17.  Saw cut groove 
the surface as specified in 501.15. 

Adhere to the loading and vehicular traffic restrictions as specified in 501.24. 

501.26  Basis of Payment. 
THE FOLLOWING PAY ITEMS ARE ADDED: 

Pay Item  Pay Unit 

CONCRETE BRIDGE APPROACH SLAB  CUBIC YARDS 
SAW CUT GROOVED SURFACE, APPROACH SLAB  SQUARE FOOT 

THE FOLLOWING IS ADDED: 

As detailed on the plans, the cost for providing the subbase outlet drain shall be included in the price bid for the 
Approach Slab item.  Cost for providing the subbase material shall be according to Section 208.  The Contractor may 
construct the approach slabs with the use of High Performance Concrete (HPC).   No additional payment will be made 
for the use of HPC.
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The following revisions are incorporated in the Metric unit Standard Input SI2001M1: 

SECTION 405 – CONCRETE SURFACE COURSE 

405.22  Bridge Approach and Transition Slabs. 
THE ENTIRE SUBSECTION TEXT IS DELETED 

405.24  Method of Measurement. 
THE FIRST PARAGRAPH IS CHANGED TO: 

Concrete  surface  courses,  with  or without  reinforcement,  of  the  various  thicknesses,  will  not  be measured  and 
payment will be made for the quantity in the Proposal adjusted for Change Orders except as provided for in Subsection 
109.01. 

THE SEVENTH PARAGRAPH IS DELETED 

405.25  Basis of Payment. 
THE THIRD, FOURTH AND ELEVENTH PAY ITEMS ARE DELETED 

SECTION 501 – CONCRETE STRUCTURES 

501.12  Placing Concrete. 
THE FOLLOWING SUBPART IS ADDED: 

21.  Concrete Bridge Approach Slabs. 

Provide and install Subbase material as specified in Section 208.  At least 1 day before placing concrete, 
set forms as specified in 501.07 and place reinforcement steel as specified in 501.08 for the area that is to be 
paved.  Forms shall be set at grade and in full contact with the under laying surface.   Install dowel bars, as 
detailed on the Plans, through the forms and secure in place.  Ensure that concrete does not seep through the 
dowel bar locations. 

Check the alignment and grade elevations of the forms and make corrections before placing the concrete. 
Ensure  that  the  forms  do  not  deviate  from  the  required  alignment  by more  than  6 millimeters.    Reset,  or 
remove and replace, forms that settle or deflect under the spreading and finishing equipment.  Clean the top 
and face of forms and oil the face before placing the concrete. 

Comply  with  the  requirements  of  placing  deck  slab  concrete  that  are  specified  in  501.12.  Subpart  5. 
Apply the surface texturing as specified in 501.15.  Cure the concrete as specified in 501.17.  Saw cut groove 
the surface as specified in 501.15. 

Adhere to the loading and vehicular traffic restrictions as specified in 501.24. 

501.26  Basis of Payment. 
THE FOLLOWING PAY ITEMS ARE ADDED: 

Pay Item  Pay Unit 

CONCRETE BRIDGE APPROACH SLAB  CUBIC METER 
SAW CUT GROOVED SURFACE, APPROACH SLAB  SQUARE METER 

THE FOLLOWING IS ADDED: 

As detailed on the plans, the cost for providing the subbase outlet drain shall be included in the price bid for the 
Approach Slab item.  Cost for providing the subbase material shall be according to Section 208.  The Contractor may
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construct the approach slabs with the use of High Performance Concrete (HPC).   No additional payment will be made 
for the use of HPC. 

Implementation Code   R  (ROUTINE) 

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission 
at  least  one month  after  the date of  the BDC announcement.   This will  allow  designers  to make necessary 
plan,  specifications,  and  estimate/proposal  changes  without  requiring  the  need  for  an  addenda  or 
postponement of advertisement or receipt of bids. 

Recommended By: 
Approved By: 

ORIGINAL SIGNED  ORIGINAL SIGNED 

Lynn D. Rich 
Director, 
Quality Management Services 

Richard T. Hammer 
Assistant Commissioner, 
Capital Program Management 
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